
EPA REGION-10 CONTRACT FOR INTERIOR REMODELING

LIGHTING— PROCUREMENT LANGUAGE

PRODUCT-SPECIFIC LANGUAGE

DIVISION 16 - ELECTRICAL

16500

LIGHTING

GENERAL

CONTRACTOR TO SUBMIT DESIGN BUILT PLAN TO ACHIEVE THE DESIRED LIGHTING CONCEPT.  REMOVE, STOCKPILE AND

REINSTALL EXISTING LIGHTING FIXTURES.  

BALLASTS

SUPPLY AND INSTALL DIMMING BALLASTS IN ROOM 1404 AS SPECIFIED IN CONTRACT DRAWINGS.  DIMMING BALLASTS

SHALL BE ADVANCED MARK VII OR EQUAL AS SPECIFIED ON THE LIGHTING DESIGN LAB BALLAST LIST.

PROVIDE AS ALTERNATE

DIMMING BALLASTS IN AREAS SPECIFIED IN CONTRACT DRAWINGS.

16900

CONTROLS

IN OFFICES AND CONFERENCE ROOMS, MANUAL OVERRIDE SWITCHES WITH DIMMING CONTROL SHOULD BE INSTALLED

TO ALLOW FOR INDIVIDUAL CONTROL OVER LIGHTING LEVELS.

OCCUPANCY SENSOR

PROVIDE AND INSTALL ULTRASONIC AND PASSIVE INFRARED CEILING MOUNTED OCCUPANCY SENSORS AS DESIGNATED

BY THE CONTRACT DRAWINGS..

PRODUCTS

1. UNENCO ULTRASONIC/INFRARED OCCUPANCY SENSOR, MODEL CUI-500-2000, 1350 S. LOOP

RD., SUITE 104, ALAMEDA CA 94502. 510/337-1000.

2. THE WATT STOPPER, MODEL DT-200 WITH REQUIRED POWER PACK, THE WATT STOPPER INC.,
2800 DE LA CRUZ BLVD., SANTA CLARA, CA 9505.  408/988-5351.

DIMMING CONTROL

PROVIDE AND INSTALL MANUAL DIMMERS THAT SUPPORT THE SELECTED DIMMING BALLAST, IN
PERIMETER OFFICES AS DESIGNATED IN REFLECTED CEILING PLAN.

INSTALLATION

INSTALL ALL LOW VOLTAGE AND LINE VOLTAGE WIRING NECESSARY TO PROVIDE A COMPLETE

MANUAL DIMMING SYSTEM IN PERIMETER OFFICES DESIGNATED IN THE CONTRACT DRAWINGS..  TEST

AND ADJUST ALL OCCUPANCY SENSOR FUNCTIONS.



DIVISION 2 - DEMOLITION

GENERAL

WASTE MANAGEMENT PLAN MUST BE APPROVED PRIOR TO BEGINNING DEMOLITION.

EXECUTION

1. SEPARATE CARPET, WOOD WASTE, DRYWALL, EXCESS METALS AND OTHER MATERIALS AS

APPROPRIATE FOR RECYCLING IN ACCORDANCE WITH THE WASTE MANAGEMENT PLAN AND

PLACE IN DESIGNATED AREAS AND/OR CONTAINERS FOR RECYCLING.

2. CAREFULLY REMOVE AND SALVAGE OR  STORE AND REUSE PLUMBING, MECHANICAL AND

ELECTRICAL FIXTURES AND ALL DOORS AND RELITES PER THE CONTRACT DRAWINGS AND

SPECIFICATIONS

DOCUMENT 00200 - WASTE MANAGEMENT/POLLUTION PREVENTION 

   PLAN

TARGET BUILDING MATERIALS

THE HANDLING OF THE FOLLOWING ITEMS SHOULD BE ADDRESSED IN THE PLAN.

METALS

1 STEEL STUDS

2 WIRING AND ELECTRICAL EQUIPMENT

3 HARDWARE

4 DUCT WORK AND HVAC EQUIPMENT

MISCELLANEOUS MATERIALS

5 INSULATION

6 WOOD

7 CARDBOARD 

4.    PACKAGING

FIXTURES

21.  ALL FIXTURES NOT REUSED ON SITE SHOULD BE REMOVED CAREFULLY DURING DEMOLITION AND

SALVAGED BY THE CONTRACTOR OR DELIVERED TO EARTHWISE (206-624-4510). FOR RESALE.

OTHER APPLICABLE CONTRACT LANGUAGE

DIVISION 1 - GENERAL REQUIREMENTS
01010 SUMMARY OF THE WORK



WORK COVERED BY THE CONTRACT INCLUDES DEMOLITION OF EXISTING PARTITIONS, CARPETING,
AND LIGHTING SYSTEMS; INSTALLATION OF NEW CARPETING, PARTITIONS, WALLBOARD, DOORS

AND MILLWORK, FINISHES, PLUMBING FIXTURES, LIGHTING FIXTURES AND CONTROLS AND WIRING

FOR THE U.S. ENVIRONMENTAL PROTECTION AGENCY (TENANT) PARK PLACE BUILDING, 1200
SIXTH AVE., SEATTLE

SPECIAL CONDITIONS ARISE FROM THE ENVIRONMENTAL FOCUS OF THE PROJECT.  FOR THE

PURPOSES OF THIS PROJECT, "ENVIRONMENTALLY SUSTAINABLE" MEANS REDUCING, REUSING

AND RECYCLING CONSTRUCTION, DEMOLITION AND WORKER WASTE, AND THE SELECTION AND

INSTALLATION OF ENVIRONMENTALLY PREFERABLE BUILDING PRODUCTS AND MATERIALS. 

ENVIRONMENTALLY PREFERABLE PRODUCTS AND MATERIALS ARE THOSE WHICH MINIMIZE THE

CONTENT OF TOXIC OR HARMFUL SUBSTANCES; RELEASE MINIMAL AMOUNTS OF VOLATILE

ORGANIC COMPOUNDS (VOCS) OR CFCS INTO THE ENVIRONMENT; CONTAIN SIGNIFICANT

AMOUNTS OF POST-CONSUMER RECYCLED MATERIALS; ARE RECYCLABLE; ARE PRODUCED

TRANSPORTED AND INSTALLED IN AN ENERGY EFFICIENT MANNER; AND DO NOT IMPACT RARE OR

ENDANGERED NATURAL RESOURCES.

01100 SPECIAL PROJECT PROCEDURES

PRODUCT CURING

ALL DRY FURNISHINGS AND MATERIALS (SUCH AS CARPET, FLOOR TILE, ACOUSTICAL TILE, TEXTILES,
WOOD SHELVING, AND FURNISHINGS, ETC.)  SHALL BE ALLOWED TO VENT OR CURE FOR 48
HOURS PRIOR TO BEING BROUGHT ON SITE.

VENTING SHALL BE CONDUCTED BY REMOVING ALL PACKAGING MATERIALS, ALLOWING FUMES AND

ODORS TO VENT TO THE ATMOSPHERE FOR 48 HOURS, WHILE PROTECTING THE MATERIALS FROM

DAMAGE OR DEGRADATION PRIOR TO INSTALLATION. 

WORK SEQUENCING 

THE WORK SHALL BE ARRANGED TO AVOID CONTAMINATION OF BUILDING MATERIALS AND SYSTEMS

BY CONSTRUCTION DEBRIS AND DUST.  “DRY” FURNISHINGS AND MATERIALS SHALL NOT BE

INSTALLED UNTIL “WET” MATERIALS HAVE BEEN APPLIED AND ALLOWED TO DRY TO THE EXTENT

FEASIBLE AND IN ACCORDANCE WITH OTHER GOOD BUILDING PRACTICES. THE CONTRACTOR IS TO

COMPLY WITH ANY RECOMMENDED MEASURES IN THE MSDS TO PROTECT THE HEALTH AND

SAFETY OF PERSONNEL.

SPACE FLUSH-OUT 

A FLUSH OUT PERIOD OF  7 DAYS AT AMBIENT TEMPERATURES WITH 100% OUTSIDE AIR VENTILATION

PRIOR TO OCCUPANCY, AS APPROVED BY THE TENANT. ALL TOXIN EMITTING MATERIALS, EXCEPT

FURNISHINGS, SHALL BE IN PLACE, UNPACKED, PRIOR TO COMMENCEMENT OF THE FLUSH-OUT

PERIOD. 

01500 CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

HVAC 

THE RETURN SIDE OF THE VAV SYSTEM SHALL BE TURNED OFF DURING THE CONSTRUCTION PERIOD,
AND TEMPORARY FAN POWERED EXHAUST SHALL BE PROVIDED.  OUTSIDE AIR SETTINGS FOR THE

AIR HANDLER SHALL BE 100% OUTSIDE AIR.



EXHAUST AIR SHALL BE EXTRACTED FROM THE SPACE BY REMOVING 2 SPANDREL PANELS AT EACH

CORNER OF THE CONSTRUCTION AREA, AND CONSTRUCTION OF AN AIR PLENUM THAT VENTS TO

THE OUTSIDE. CONTAMINATION OF OTHER SPACES ON THE FLOOR SHALL BE PREVENTED WITH A

PLASTIC MEMBRANE, SEALING DOORS AND OTHER OPENINGS WITH DUCT TAPE AT HEAD, JAMB,
AND SILL.

CONTRACTOR TO INSTALL TEMPORARY CONSTRUCTION FILTERS IN AIR HANDLER DURING THE

CONSTRUCTION PERIOD.  FILTERS ARE TO BE REPLACED AFTER COMPLETION OF THE FLUSH OUT

PERIOD.

USE WINDOW EXHAUST SYSTEMS TO ESTABLISH NEGATIVE PRESSURE IN CONTAMINANT-PRODUCING

WORK AREA, ENSURING CONTINUOUS FLOW OF AIR INTO WORK AREA. SEAL EXHAUST SYSTEM

DUCTWORK THAT MIGHT LEAK INTO BUILDING OR MECHANICAL SYSTEMS.

PERFORMANCE CRITERIA

PROVIDE TEMPORARY CONSTRUCTION FILTERS 

EXHAUST AIR TO BE EXTRACTED AT A RATE SUFFICIENT TO PRODUCE CONTINUOUS NEGATIVE

PRESSURE IN THE WORK AREA. 

01505 WASTE MANAGEMENT

GENERAL

THE TENANT HAS ESTABLISHED THAT THIS PROJECT SHALL GENERATE THE LEAST AMOUNT OF WASTE

POSSIBLE AND THAT PROCESSES SHALL BE EMPLOYED THAT ENSURE THE GENERATION OF AS

LITTLE WASTE AS POSSIBLE DUE TO ERROR, POOR PLANNING, BREAKAGE, MISHANDLING,
CONTAMINATION OR OTHER FACTORS.

WASTE DISPOSAL IN LANDFILLS SHALL BE MINIMIZED, AND AS MANY OF THE WASTE MATERIALS AS

ECONOMICALLY FEASIBLE SHALL BE REUSED, SALVAGED OR RECYCLED.

DOCUMENT 00200 - WASTE MANAGEMENT/POLLUTION PREVENTION 

   PLAN

GENERAL

THE CONTRACTOR SHALL DEVELOP WASTE MANAGEMENT PLAN BASED ON THE GOALS DISCUSSED

BELOW, AND SUBMIT THE PLAN FOR REVIEW AND APPROVAL BY THE OWNER AND TENANT AFTER

AWARD OF CONTRACT AND BEFORE BEGINNING DEMOLITION.  ONCE APPROVED, THE PLAN WILL

BE INCLUDED IN THE CONTRACT DOCUMENTS.

WASTE MANAGEMENT GOALS

THIS PROJECT REQUIRES A PRO-ACTIVE EFFORT TO REDUCE AND RECYCLE DEMOLITION AND

CONSTRUCTION WASTE.  A DILIGENT EFFORT SHOULD BE MADE TO ACHIEVE THE GOALS

DESCRIBED BELOW WHEREVER APPLICABLE IN ORDER TO REDUCE WASTE AND OVERALL

DISPOSAL COSTS AND LIMIT THE ENVIRONMENTAL IMPACT OF THE PROJECT.

WASTE PREVENTION

TO THE GREATEST EXTENT PRACTICAL, THIS PROJECT SHALL GENERATE THE LEAST AMOUNT OF WASTE

POSSIBLE, USING PROCESSES THAT ENSURE THE GENERATION OF AS LITTLE WASTE AS POSSIBLE



DUE TO ERROR, POOR PLANNING, BREAKAGE, MISHANDLING, CONTAMINATION OR OTHER

FACTORS.  THE CONTRACTOR IS ENCOURAGED TO SEEK ADDITIONAL METHODS TO PREVENT

WASTE IN THE FIRST PLACE.  FOR EXAMPLE, CHOOSING SUPPLIERS THAT LIMIT PACKAGING,
SETTING UP CENTRALIZED CUTTING AREAS TO REDUCE WOOD AND DRYWALL WASTE, AND

ACCURATE ORDERING OF SUPPLIES TO AVOID OVERAGE.

REUSE AND RECYCLING

DEMOLITION AND CONSTRUCTION WASTE MANAGEMENT ACTIVITIES SHOULD ACHIEVE A MINIMUM 50%
DIVERSION RATE. THE PREFERRED METHOD OF RECYCLING IS ON-SITE SEPARATION OF

RECYCLABLE MATERIALS WHICH GENERALLY RESULTS IN LESS CONTAMINATION AND HIGHER

RECYCLING RATES THAN COMMINGLED COLLECTION.

MATERIALS REMOVED FROM THE EXISTING STRUCTURES SHALL BE DISPOSED OF BASED ON THE

FOLLOWING HIERARCHY, FROM THE MOST  TO THE LEAST DESIRABLE.

1.    SALVAGED AND REUSED ON SITE.
2.    SALVAGED AND DONATED OR SOLD FOR REUSE OFF SITE.
3.    SOURCE SEPARATED ON SITE AND RECYCLED.
4.    CO-MINGLED AND SORTED FOR RECYCLING BY A RECYCLING HAULER OR FACILITY.
5.    ALL NON-USABLE OR NON-RECYCLABLE MATERIALS ARE TO BE DISPOSED OF AS WASTE IN

THE MOST ENVIRONMENTALLY SENSITIVE MANNER AS PRACTICABLE.

CLOSE-OUT
AT JOB CLOSE-OUT, THE CONTRACTOR AND ITS SUBCONTRACTORS SHALL BE REQUIRED TO QUANTIFY AND SUBMIT 

IN WRITING THE ULTIMATE DISPOSITION OF ALL DEMOLITION AND CONSTRUCTION MATERIALS.  THE SUBMITTALS

SHOULD INCLUDE THE FOLLOWING INFORMATION:
27. DESCRIPTION OF MATERIAL, TYPE AND QUANTITY.
28. DISPOSAL METHOD.
29. COST OR BENEFIT.
30. TOTAL DIVERSION PERCENTAGE.
31.  DESCRIPTION OF MATERIALS NOT REUSED OR RECYCLED AND A BRIEF EXPLANATION AS TO WHY IT WAS

NOT FEASIBLE TO REUSE OR RECYCLE.




